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SECTION F

DELIVERIES OR PERFORMANCE

F.1  FAR 52.242-15 STOP-WORK (AUGUST 1989) Alternate I (APR 1984)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part, of the work called for by this Contract for a
period of 90 days after the order is delivered to the Contractor, and for any further
period to which the parties may agree. The order shall be specifically identified as a
stop-work order issued under this clause. Upon receipt of the order, the Contractor
shall immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the order during the period of
work stoppage. Within a period of 90 days after a stop-work is delivered to the
Contractor, or within any extension of that period to which the parties shall have
agreed, the Contracting Officer shall either—

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the termination clause
of this Contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order or
any extension thereof expires, the Contractor shall resume work. The Contracting
Officer shall make an equitable adjustment in the delivery schedule, the estimated
cost, the fee, or a combination thereof, and in any other terms of the Contract that
may be affected, and the Contract shall be modified, in writing, accordingly, if-

(1) The stop-work order results in an increase in the time required for, or in the
Contractor's cost properly allocable to, the performance of any part of this
Contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the end
of the period of work stoppage; provided that, if the Contracting Officer
decides the facts justify the action, the Contracting Officer may receive and
act upon the claim submitted at any time before final payment under this
Contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated
for the convenience of the Government, the Contracting Officer shall allow
reasonable costs resulting from the stop-work order in arriving at the termination
settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.
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F.2

F.3

F.4

F.5

TERM OF CONTRACT

(a) Upon issuance of a Notice to Proceed from the Contracting Officer, the Contractor is
expected to proceed with the Mobilization and Transition Phase which is estimated to
be up to ninety days for each contract from date of award.

(b) The Basic Term of the Contract is 57 months from the end of the transition period.

(c) Options 1 and 2 - For Performance of Hot Functional Testing during the Basic Term
of the Contract. The Government has the unilateral right to exercise either or both of
the following options.

1. Option 1: Hot Functional Testing = Portsmouth, for work described in Section
C, Statement of Work, Paragraph C.3.1.3.5.

2. Option 2: Hot Functional Testing — Paducah, for work described in Section
C, Statement of Work, Paragraph C.3.1.3.5.

PRINCIPAL PLACE OF PERFORMANCE

The principal place of performance for the two contract(s) is Portsmouth, Ohio and
Paducah, Kentucky with some management functions performed at an office located in
Lexington, Kentucky.

CONTRACT CLOSE-OUT

The Contractor shall submit a separate plan including budget and schedule for close-out
of the contract 60 days prior to the end of the period of performance as specified in
Section F clause entitled “Term of the Contract”. The Contract Close-Out Plan [D-143]
(see Section F, Table F-1) shall include all remaining administrative matters necessary to
close out the contract, including but not limited to: resolution of remaining and open
litigation; audit of indirect costs; remaining records disposition required by the
Government; or any other activities required by Section I, FAR 52.216-7, “Allowable
Cost and Payment.”

SCHEDULE OF PERFORMANCE OF SERVICES AND DELIVERABLES

The Contractor is expected to prepare a series of deliverables which define the conduct of
the project, and which demonstrates that the Contractor is meeting DOE requirements.
The deliverables have been categorized into key plans, which provide integrated
management and demonstrate knowledge of DOE requirements with important aspects of
the project scope. The secondary category of deliverables provides DOE with specific
reports pertaining to the management of government assets and specific reporting
requirements.
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Table F-1 Deliverables identifies each required deliverable and a frequency for
submission after contract award. The Department will review and comment on each
deliverable, and determine if the deliverable is acceptable. The CO will then issue a
written notice that the deliverable is approved as Rev. 0. Any subsequent additions,
modifications, or revisions must be submitted for review and comment prior to approval
by the CO or designated representative.

Since this procurement will result in two contracts, two sets of deliverables will be
required — one for each project site. To prevent rework, which may result in cost
overruns, schedule delays, and slippage in conversion operations, the Contractor is
required to submit the deliverables in accordance to the frequency specified in Table F-
1.Any deviation to this requirement must be approved by the CO.

NOTE: Table F-1 is a listing of deliverables. Any deliverable that is required by any
provision/clause of the contract that is not listed in Table F-1 does not relieve the
Contractor of the requirement to provide that deliverable.
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
D-1 Reserved
Conversion Facilitics 60 Days after Notice to Proceed
D-2 Operations and CO 30 Days after Submittal | Re: Section C. 3.1.3.5
Maintenance Plan
Readiness 60 Days after Notice to Proceed
D-3 Assessment (RA) CO 30 Days after Submittal | Re: Section C.3.1.3.6
Plan
Re: Section C.5.1.1
If the proposed
60 Days after Notice to Proceed performance .
Project Management measurement system is
D-4 CO 30 Days after Submittal | not EVMS compliant,
Plan . .
submit a plan which
would demonstrate how
this proposed system is
EVMS compliant.
Submit with proposal.
60 Days after Notice to Proceed Re: Section €.5.3.1
Regulatory and
D-5 Permitting CO 30 Days after Submittal | This includes preparation
Management Plan of any required NEPA
documentation.
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
Quality Assurance 60 Days after Notice to Proceed
D-6 Management Plan CO 30 Days after Submittal | Re: Section C.5.4.1
(QAMP)
60 Days after Notice to Proceed
D-7 Site Assurance Co 30 Days after Submittal | Re: Section C.5.4.2
System Description
60 Days after Notice to Proceed
D-8 Conversion Product Co 30 Days after Submittal | Re: Section C.5.5
Management Plan
Re: Section C.5.6.1
30 Days after Notice to Proceed. Option to accept existing
D-9 Waste Management o 60 Days after Submittal Plan or submit revised
Plan plan. Include
Transportation Plan for
cylinders < 12” from
Paducah to Portsmouth
Tntegrated Safety 60 Days after Notice to proceed
D-10 Management System CO 30 Days after Submittal | Re: Section C.5.7.2
Plan
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE | DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
60 Days after Notice to Proceed
D-11 Worker Safety and Co 30 Days after Submittal | Re: Section C.5.7.5
Health Program
Re: Section C.5.7.6
Submit Annual Updates as The DSAs ar.ld TSRs in
Documented Safety . place at the time of
Analyses (DSA) Required . transition will become
D-12 including Technical €O 60 Days after Submittal | (o responsibility of the
Safety Requirements Contractor to update as
necessary to meet the
requirements of 10 CFR
830.
60 Days after Notice to Proceed
D-13 ?;‘rllla“(’“ Protection Co 30 Days after Submittal | Re: Section C.5.8
30 Days after Notice to Proceed
D-14 Site Security Plan CO 60 Days after Submittal | Re: Section C.5.9
Nuclear Materials 30 Days after Notice to Proceed
D-15 Control and CO 60 Days after Submittal | Re: Section C.5.11
Accountability Plan
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE | DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
60 Days after Notice to Proceed
D-16 Records co 30 Days after Submittal | Re: Section C.5.12
Management Plan
60 Days after Notice to Proceed Re: Section C.5.13 .1
Property .
D-17 Management Plan co 30 Days after Submittal Following Notice to
Proceed
Report of Excess ) .
D-18 Property to As Required INFO(I){II\\IfiéTION N/A Re: Section C.5.13.1
GSAXcess
Report of Annual . .
D-19 Physical Inventory Annually, by September 30 INFO(I;%J@TION N/A Re: Section C.5.13 .1
Results
Report of Loss, ) .
D-20 Damage, Destruction Per Occurrence INFORMATION N/A Re: Section C.5.13.1
ONLY
or Theft
Property Information . .
D-21 Database System Annually, by December 1 INFORMATION N/A Re: Section €.5.13.1
ONLY
(PIDS)
Personal Propert 30 Days After
D22 Scorecard Plgn _y A 1Iv. by September 30 INFORMATION Submittal Re: Section C.5.13.1
- ) fnuatly, by september ONLY (Submitted to DOE-HQ
New Fiscal year for Approval)
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
Personal Propert 30 Days After
D3 Seomooe A Ros Y Annually. by Decernber 15 INFORMATION Submittal Re: Section C.5.13.1
; P ¥, by ONLY (Submitted to DOE-HQ
Past Fiscal Year
for Approval)
Report of Sales and INFORMATION Re: Section C.5.13.1
D-24 Exchanges Annually, by November 1 ONLY N/A
Vehicle Fleet . INFORMATION Re: Section C.5.13.1
D-25 Reports As Required ONLY N/A
DOE Certified Realty
. Specialist
D-26 gl!;ng;y e?rft Active As Required Concurrence 10 Days After Re: Section C.5.13.2.2
perty d Required/ Validation Submittal
Records .
of Database required
annually by April 15
Fa0111t1e§ DOE Certlﬁeq Realty 10 Days After .
Information Specialist . Re: Section C.5.13.2.3
D-27 Annually, by March 30 Completion of
Management System Concurrence and Validation
(FIMS) Validation Review Required
D-28 Real Property 60 Days after Contract Award As Required Re: Section €.5.13.2.4
Procedures
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
DOE Certified Realty
. Multiple deliverables Specialist Re: Section C.5.13.2.4
D-29 FIMS Reporting Throughout the Calendar Year Concurrence and N/A
Approval Required
Real Property Asset DOE Certlﬁeq Realty Re: Section C.5.13.2.4
D-30 Management Annually, by December 1 Specialist 15 Days After
. ’ Concurrence Submittal Submit 30 days before
Scorecard Reporting .
Required end of calendar quarter.
DOE Certified Realty
“Draft” Ten Year L .
D-31 Comprehensive Site Annually, by March 30 Specialist 15 Days. After Re: Section C.5.13.2.4
Concurrence Submittal
Plan .
Required
General Services DOE Certified Realty
D-32 Administration As Required Specialist 10 Days. After Re: Section C.5.13.2.4
(GSA) Reportin Concurrence Submittal
P £ Required
DOE Certified Realty
D-33 Other Real Property As Required Specialist 10 Days. After Re: Section C.5.13.2.4
Reporting Concurrence and Submittal
Approval Required
Cylinder Plan and cither accept o rvie
D-34 Surveillance and . P i As Needed Re: Section C.6.2.1
Maintenance Plan the Plan. Submit to DOE within
60 Days after Notice to Proceed
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
Risk Management 60 Days after Notice to Proceed 30 Days After ) .
D-35 Plan (with Baseline) co Submittal Re: Section H.28 (b)
. DOE Certified Realty
“Final” Ten Year . ) .
D-36 Comprehensive Site Annually, by May 31 Specialist 30 Days. After Re: Section C.5.13.2.4
Concurrence Submittal
Plan .
Required
D-37 Reserved
Re: Section H.27(b)(1)
D-38 GFS/I Request N/A CO 30 12 month projection is
required
Re: Section H.27(b)(2)
D-39 GFS/1 Update Quarterly 15 Submit 30 days before
end of calendar quarter.
D-40 Baseline 60 Days after Notice to Proceed CO 30 Re: Section H.28(b)(1)
Project Control . ) .
D-41 60 Days after Notice to Proceed CO 10 Re: Section H.28(b)(12)
Management System
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
Re: Section H.28(c)(1)
Weekly/Monthly Monthly reports must be
D-42 Status Reports Weekly and Monthly 15 submitted within ten
days from the end of the
succeeding month.
Re: Section H.28(c)(2)
Quarterly Critical
D-43 Analysis Report Quarterly 30 S;:ﬁf;gﬂfg?ﬁ[shﬁu; (t)
(QCAR) days from the end of the
calendar quarter.
D-44 Quality Assurance 60 Days after Contract Award CcO 30 Re: Section C.5.4
Management Plan
Re: Section 1.28
D-45 Small Business With proposal Co 30
Subcontracting Plan prop Annual updates must be
submitted.
D-46 gf:fA Compliance 90 Days after Contract Award CO 15 Re: Section H.35
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
Site Emergency Plan Re: Section C.5.10.2
D-47 (integrated with 60 Days after Contract Award 30 Days after Submittal | Emergency Coordinator
USEC per Contract .
should be designated by
clause C.5.10)
Contractor.
D-48 Emergency Planning | Tri-annual updates or as major 30 Re: Section C.5.10.5
Hazard Survey changes occur
Emergency Planning
D-49 Hazards Tri-annual updates or as major 30 Days after Submittal | Re: Section C.5.10.5
Assessments changes occur
(EPHAs)
Re: Section C.5.10.6
Emergency .
D-50 Readiness Assurance Annual Sli p?:;?bseurb?sllltted by 30 Days after Submittal | ERAP information for
Plan (ERAP) p input into the Site
Integrated ERAP.
Continuity of
D-51 Operations (COOP) 60 Days after Contract Award o 30 Re: Section C.5.10.7
or Business with Annual Updates thereafter Days after Submittal | DOE Approval
Recovery Plan
Contractor Employee L
D-52 Compensation Plan, End of 90 —Da.y. Mobilization Re: Section H.12(A)
and Transition Phase
Portsmouth, OH
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SECTION F

DELIVERABLE
NUMBER

DELIVERABLE
NAME

TABLE F-1 DELIVERABLES

FREQUENCY DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND

APPROVAL (Calendar

Days)

CLAUSE(S)/REMARKS

D-53

Annual Contractor
Salary-Wage
Increase Expenditure
Report, Portsmouth,
OH

Annually

Re: Section H.12(D)(1)

D-54

A List of the top five
most highly
compensated
executive as defined
in FAR 31.205-
6(p)(2)(ii) and their
total cash
compensation and
any subsequent
change to their total
cash compensation ,
Portsmouth, OH

Time of Contract Award
And at time of any subsequent
change

Re: Section H.12(D)(2)
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TABLE F-1 DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE

NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND
APPROVAL (Calendar
Days)

CLAUSE(S)/REMARKS

Annual Report of
Contractor
Expenditure for
Employee
Supplemental
Compensation
through the
department
Workforce
Information System
(WFIS)
Compensation and
Benefit Module,
Portsmouth, OH

D-55 Annual, No Later than March 1 Re: Section H.12(D)(3)

Any additional
D-56 compensation system
self-assessment data

As requested by the Contracting Re: Section H.
Officer 12(D)(3)(1)
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SECTION F

DELIVERABLE
NUMBER

DELIVERABLE
NAME

TABLE F-1 DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND

APPROVAL (Calendar

Days)

CLAUSE(S)/REMARKS

D-57

Performance Self-
Assessment of the
Total Compensation
System to include an
evaluation of total
benefits using the
Employee Benefits
Value Study and the
Employee Benefits
Cost Survey
Comparison
Analysis,
Portsmouth, OH

Annually

Re: Section H.12(D)(4)

D-58

Additional
compensation self-
assessment data

As requested by the Contracting
Officer

Re: Section
H.12(E)(3)(a)(1)

D-59

Any proposed major
compensation
program design
changes ,
Portsmouth, OH

Prior to implementation

Re: Section
H.12(E)(3)(a)(i1)

D-60

Annual
Compensation
Increase Plan,
Portsmouth, OH

Re: Section
H.12(E)(3)(a)(iii)
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SECTION F

DELIVERABLE
NUMBER

DELIVERABLE
NAME

TABLE F-1 DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND
APPROVAL (Calendar
Days)

CLAUSE(S)/REMARKS

D-61

Individual
compensation
actions, including
initial and proposed
changes to base
salary and/or
payments for Key
Personnel under an
Executive Incentive
Compensation Plan,
Portsmouth, OH

At time of initial actions

At time of proposed changes

30

Re: Section
H.12(E)(3)(a)(iv) and
H.12(E)(3)(b)

D-62

Any proposed
establishment of an
incentive
compensation plan
(variable pay
plan/pay-at-risk),
Portsmouth, OH

Re: Section
H.12(E)(3)(a)(Vv)

D-63

Employee Benefits
Value Study,
Portsmouth, OH

Every 2 year each for

Grandfathered Employees and
Non-Grandfathered Employees

benefits

Re: Section
H.12(F)(3)(a)
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SECTION F
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
Separate cost and
plan design data
comparison for Every two years each for Re: Section
D-64 postretirement Grandfathered Employees and H i2 (F3)@)
benefits not Non-Grandfathered Employees '
addressed in Benefits
Value Study
Employee Benefits Annually for each .
Cost Survey Re: Section
D-65 . Grandfathered and Non-
Comparison, Grandfathered Employees H.I2(B)3)(®)
Portsmouth, OH ploy
Report of Contractor
Expenditures for
Supplementary
Compensation for
the previous calendar
D-66 year via the DOE No later than March 1 of the Re: Section H.12(F)(7)
current calendar year
Workforce

Information System
(WFIS)
Compensation and
Benefits Module.
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SECTION F

OPERATION OF DUF6
TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE | DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)

D-67

For each pension
plan or portion of a
pension plan for
which DOE
reimburses cost:

- Copies of IRS
Form 5500 with
schedules

- Copies of all forms
in the 5300 series
that document the
establishment,
amendment,
termination, spin-off,
or merger of a plan

Within 9 months of the last day
of the current pension plan year

Re: section H.12(G)(5),
H.12(G)(5)(a),
H.12(G)(5)(b)
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SECTION F

DELIVERABLE
NUMBER

DELIVERABLE
NAME

TABLE F-1 DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND
APPROVAL (Calendar
Days)

CLAUSE(S)/REMARKS

D-68

Proposed Changes to
pension plans and
pension funding, an
analysis of the
impact of any
proposed changes on
actuarial accrued
liabilities and an
analysis of relative
benefit value

Prior to adoption of any changes

Prior to adoption

Re: Section
H.12(G)(6)(a)

D-69

Non-statutory
pension plan changes
that may increase
costs or liabilities
and any proposed
special programs and
analysis of the
impact of the special
programs on the
actuarial accrued
liabilities of the
pension plan, and on
relative benefit value

Advance written
approval prior to
adoption

Re: H.12(G)(6)(b)
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
Annual Actuarial
Evaluations for all
D-70 Applicable Benefit Annually Re: Section H.13(C)
Plans and
certification,
Portsmouth, OH
Draft WF Transition Plan — 15
Workforce Days after Is.suance of the Re: Section H.14(A),
. Contract Notice to Proceed
D-71 Transition Plan, . oy H.14(A)(2)(a),
Portsmouth. OH Final WF Transition Plan — 30 H.14(A)(3)
’ days after Issuance of the '
Contract Notice to Proceed
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SECTION F

DELIVERABLE
NUMBER

DELIVERABLE
NAME

TABLE F-1 DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND

APPROVAL (Calendar

Days)

CLAUSE(S)/REMARKS

D-72

Description of any
and all transition
agreements;

Written
communication plan
with Portsmouth
Contractors;

Estimated costs and
detailed breakouts of
the costs to
accomplish
workforce transition
activities

Within 10 days after issuance of
the Contract Notice to Proceed

Re: Section
H.14(A)(1)(a), (b), (¢)

D-73

Draft WF Transition
Plan

With 15 days after issuance of
the Contract Notice to Proceed

H.14(A)(2)(a)

D-74

Written
Communication Plan
with Employees

Within 15 days after issuance of
the Contract Notice to Proceed

D-75

Draft Transition
Agreements,
Portsmouth, OH

Within 30 days after issuance of
the Contract Notice to Proceed

Re: Section H.14(A)(3)
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE | DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)

Final Transition

Within 60 days after issuance of

Re: Section H.14.(A)(4)

D-76 Agreements, .
Portsmouth, OH the Contract Notice to Proceed. and H.14(A)(1)(a)
Weekly basis during
Mobilization and Transition
Reports regarding Phase Re: Section
F?e Clc))ntratctort S a,nd Remainder of Workforce H.14(A)(5)(@)
D-77 1ts subcontractors Transition Period, submit

implementation of
the hiring
preferences

biweekly

After Workforce Transition
Period, within timeframes as
requested by Contracting
Officer

Section H.14(A)(5)(b)

Section H.14(A)(5)(c)
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TABLE F-1 DELIVERABLES

Number of Days
DELIVERABLE | DELIVERABLE Required for DOE
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND
APPROVAL (Calendar
Days)

CLAUSE(S)/REMARKS

Written Description
of Process utilized in
obtaining
information
regarding employees .

D-78 who have been Within 6 months of the Contract Re: Section H.14.(A)(6)
identified as being at

risk of being
involuntarily
separated,
Portsmouth, OH

Copies of written
agreements with Within 6 months of the Contract ) .
USEC, LPP, and Notice to Proceed Re: Section H.14(A)(6)
TPMC

D-79

“Draft” Benefits
D-80 Transition Plan,
Portsmouth, OH

Within 20 days after issuance of

the Contract Notice to Proceed Re: Section H.14(B)

Within 30 days after issuance

“Final” Benefits .
D-81 Transition Plan, of the Contract Notice to Re: Section H.14(B)

Portsmouth, OH Proceed
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SECTION F

DELIVERABLE
NUMBER

DELIVERABLE
NAME

TABLE F-

1 DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND

APPROVAL (Calendar

Days)

CLAUSE(S)/REMARKS

D-82

List of personnel
responsible for
transition of the UDS
Pension Plan and
other existing benefit
plans and/or
development of new
benefit plans
Portsmouth, OH

Within ten days after issuance
of the Contract Notice to
Proceed,

Re: Section
H.14(B)(1)(a)()

D-83

Estimated costs and
detailed breakouts of
the costs to
accomplish
workforce transition,
Portsmouth, OH

Within 10 days after issuance of
Contract Notice to Proceed

Re: Section
H.14(B)(1)(a)(ii1)

D-84

List of information
and documents
requested pertaining
to transition of the
UDS Pension Plan
and other existing
benefit plans,
Portsmouth, OH

Within 15 days after issuance of
the Contract Notice to Proceed

Re: Section
H.14(B)(1)(b)
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OPERATION OF DUF6
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DELIVERABLE
NUMBER

DELIVERABLE
NAME

TABLE F-1 DELIVERABLES

FREQUENCY DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND

APPROVAL (Calendar

Days)

CLAUSE(S)/REMARKS

D-85

Detailed description
of Plans and
processes to ensure
compliance with the
requirements set
forth in Clauses H.12
(E) and H.13(B),
Portsmouth, OH

Within 20 days after issuance of
the Contract Notice to Proceed

Re: Section
H.14(B)(1)(c)()

D-86

Written description
of how the existing
pension and other
benefit plans
provided to
employees will be
amended or restated
and/or description of
any asset transfer
and/or creation of
new benefit plans,
Portsmouth, OH

Within 30 days after issuance of
the Contract Notice to Proceed
(and as part of Benefits
Transition Plan)

Re: H. 14(B)(1)(d)

D-87

“Draft” contractor
Employee
Compensation Plan,
Portsmouth, OH

Within 45 days after issuance of
the Contract Notice to Proceed

Re: Section
H.14(B)(1)(e)()
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TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
Draft amendments or
D-88 ;Zsr;[:itgnngzis(i)tger Within 45 days after issuance of Re: Section
benefits plans, the Contract Notice to Proceed H.14(B)(1)(e)(i1)
Portsmouth, OH
Draft Restated
D-89 Benefit Plans and Within 45 days after issuance of Re: Section
draft SPDs, the Contract Notice to Proceed H.14(B)(1)(e)(ii)
Portsmouth, OH
Drafts of any new
D90 benefit plans and Within 45 days after issuance of Re: Section
draft SPDS, the Contract Notice to Proceed H.14(B)(1)(e)(ii1)
Portsmouth, OH
Draft transition . . .
D91 agreements Within 45 days after issuance of Re: Section
Portsmouth, OH the Contract Notice to Proceed H.14(B)(1)(e)(iv)
.. Within two days of execution,
Executed transition .
but no later than the last day of Re: Section
D-92 agreements,

Portsmouth, OH

the Mobilization and Transition
Phase

H.14(B)(1)(e)(iv)
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DELIVERABLE
NUMBER

DELIVERABLE
NAME

TABLE F-1 DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND

APPROVAL (Calendar

Days)

CLAUSE(S)/REMARKS

D-93

Proposed Final
Version of
amendments or
restatements to
pension plans and/or
other benefit plans
and SPDs and any
new benefit plans
and SPDs,
Portsmouth, OH

No later than 60 days after the
issuance of the Contract Notice
to Proceed and prior to the
adoption of the documents

Re: Section
H.14(B)(1)(f)

D-94

Response to
Contracting Officer’s
Comments,
Portsmouth, OH

Within two days after receipt of
comments

Re: Section
H.14(B)(1)(g)

D-95

Documents relating
to Benefit Plans,
Portsmouth, OH

Promptly upon request by the
Contracting Officer

Re: Section
H.14(B)(2)(a)

D-96

Documents
pertaining to
implementation and
compliance of
compensation and
benefit programs,
Portsmouth, OH

Promptly upon request by the
Contracting Officer

Re: Section
H.14(B)(2)(b)
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OPERATION OF DUF6
TABLE F-1 DELIVERABLES
Number of Days
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NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)

D-97

Contractor Employee
Compensation Plan,
Paducah, KY

End of 90 day Mobilization and

Transition Phase

Re: Section H.20(A)

D-98

Annual Contractor
Salary-Wage
Increase Expenditure
Report,, Paducah,
KY

Annual

Re: Section H.20(D)(1)

D-99

A List of the top five
most highly
compensated
executive as defined
in FAR 31.205-
6(p)(2)(ii) and their
total cash
compensation and
any subsequent
change to their total
cash compensation,
Paducah, KY

Time of Contract Award

And at time of any subsequent

change

Re: Section H.20(D)(2)
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DE-RP30-08CC40015 SECTION F
OPERATION OF DUF6

TABLE F-1 DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE

NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND
APPROVAL (Calendar
Days)

CLAUSE(S)/REMARKS

Annual Report of
Contractor
Expenditure for
Employee
Supplemental
Compensation
through the
department
Workforce
Information System
(WFIS)
Compensation and
Benefit Module,
Paducah, KY

D-100 Annual, No Later Than March 1 Re: Section H.20(D)(3)

Any additional
compensation system | As requested by the Contracting Re: Section

self-assessment data, Officer H.20(D)(3)(1)
Paducah KY

D-101
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NUMBER

DELIVERABLE
NAME

TABLE F-1 DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND

APPROVAL (Calendar

Days)

CLAUSE(S)/REMARKS

D-102

Performance Self-
Assessment of the
Total Compensation
System to include an
evaluation of total
benefits using the
Employee Benefits
Value Study and the
Employee Benefits
Cost Survey
Comparison
Analysis, Paducah,
KY

Annually

Re: Section H.20(D)(4)

D-103

Additional
compensation system
self-assessment data
, Paducah, KY

As requested by the
Contracting Officer

Re: Section
H.20(E)(1)(1)

D-104

Any proposed major
compensation
program design
changes, Paducah,
KY

Prior to implementation

Re: Section
H.20(E)(1)(ii)

D-105

Annual
Compensation
Increase Plan,
Paducah, KY

Re: Section
H.20(E)(3)(iii)

F-31




DE-RP30-08CC40015
OPERATION OF DUF6

SECTION F

DELIVERABLE
NUMBER
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REVIEW AND
APPROVAL (Calendar
Days)

CLAUSE(S)/REMARKS

D-106

Individual
Compensation
Actions, including
initial and proposed
changes to base
salary and/or
payments for Key
Personnel under an
Executive Incentive
Compensation Plan,
Paducah, KY

At time of initial action
At time of proposed changes

Re: Section
H.20(E)(3)(iv) and
H.20(20)(3)(b)

D-107

Any proposed
establishment of an
incentive
compensation plan
(variable pay
plan/pay-at-risk,
Paducah, KY

Re: Section
H.20(E)(3)(V)

D-108

Employee Benefits
value Study (Ben-
Val), Paducah, KY

Every two years for

Grandfathered Employees and
Non-Grandfathered Employees

benefits

Re: Section
H.20(F)(3)(a)
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SECTION F

DELIVERABLE
NUMBER

DELIVERABLE
NAME

TABLE F-1 DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND
APPROVAL (Calendar
Days)

CLAUSE(S)/REMARKS

D-109

Separate cost and
plan design data
comparison for
postretirement
benefits not
addressed in the
Employee Benefits
Value Study,
Paducah, KY

Every two years each for
Grandfathered Employees and
Non-Grandfathered Employees

Re: Section
H.20(F)(3)(a)

D-110

Employee Benefits
Cost Study
Comparison,
Paducah, KY

Annually

Re: Section
H.20(F)(3)(b)

D-111

Report of Contractor
Expenditures for
Supplementary
Compensation for
previous calendar via
the DOE Workforce
Information System
(WFIS)
Compensation and
Benefits Module,
Paducah, KY

No later than March 1 of the
current calendar year.

Re: Section H.20(F)(7)
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SECTION F

OPERATION OF DUF6
TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE | DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)

D-112

For each pension
plan or portion of a
pension plan for
which DOE
reimburses cost:

- Copies of IRS
Form 5500 with
schedules

- Copies of all forms
in the 5300 series
that document the
establishment,
amendment,
termination, spin-off,
or merger of a plan.
Paducah, KY

Within 9 months of the last day
of the current pension plan year

Re: Section H.20(G)(5),
H.29(G)(5)(b),
H.20(G)(5)(c)
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NUMBER

DELIVERABLE
NAME

TABLE F-1 DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND

APPROVAL (Calendar

Days)

CLAUSE(S)/REMARKS

D-113

Proposed Changes to
pension plans and
pension funding, an
analysis of the
impact of any
proposed changes on
actuarial accrued
liabilities and an
analysis of relative
benefit value,
Paducah, KY

Prior to adoption of any changes

Re: Section
H.20(G)(6)(a)

D-114

Non-statutory
pension plan changes
that may increase
costs or liabilities
and any proposed
special programs and
analysis of the
impact of the special
programs on the
actuarial accrued
liabilities of the
pension plan, and on
relative benefit
value, Paducah, KY

Advance written approval prior

to adoption

Re: H.20(G)(6)(b)
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Number of Days
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CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)
Annual actuarial
evaluations for all
D-115 applicable benefit Annually Re: Section H.21(C)
plans and
certification.,
Paducah, KY
Draft WF Transition Plan — 15
Workforce Days after Issuance of the
D-116 Transition Plan, Contract Notice to Proceed Re: Section H.22(A)

Paducah, KY Final WF Transition Plan — 30

Days after Issuance of the

Contract Notice to Proceed
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DELIVERABLE
NUMBER

DELIVERABLE
NAME

TABLE F-1 DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND
APPROVAL (Calendar
Days)

CLAUSE(S)/REMARKS

D-117

Description of any
and all transition
agreements;

Written
Communication Plan
with Paducah
Contractors;

Estimated costs and
detailed breakouts of
the costs to
accomplish
workforce transition
activities, Paducah,
KY

Within 10 days after issuance of
the Contract Notice to Proceed

Re: Section
H.22(A)(1)(a), (b), (¢c)

D-118

Draft Workforce
Transition Plan,
Paducah, KY

Within 15 days after issuance of
the Contract Notice to Proceed

Re: Section
H.22(A)(2)(a)

D-119

Communication
Plan, Paducah with
Employees, KY

Within 15 days after
issuance of the Contract Notice
to Proceed

Re: Section
H.22(A)(2)(b)

D-120

Draft transition
agreement, Paducah,
KY

Within 30 days after issuance of
the Contract Notice to Proceed

Re: Section H.22(A)(3)
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Final Transition

Within 60 days after issuance of

D-121 Agreements, the Contract Notice to Proceed Re: Section H.22(A)(4)
Paducah, KY
Weekly basis during the
Mobilization and Transition .
Phase Re: Section
Reports regarding H.22(A)5)(@)
the Contractor’s and Biweekly basis during the
its subcontractors’ remainder of the Workforce .
D-122 implementation of Transition Period Section H.22(A)(5)(b)
hiring preferences,
Paducah, KY After the Workforce
Transition Period, within .
Section H.22(A)(5)(c)

timeframes as requested by
the Contracting Officer.




DE-RP30-08CC40015 SECTION F
OPERATION OF DUF6
TABLE F-1 DELIVERABLES
Number of Days
DELIVERABLE | DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)

Written description
of process utilized
for obtaining
information
regarding employees

Within six months after the
issuance of the Contract Notice

D-123 who have been Re: Section H.22(A)(6)
. o . to Proceed
identified as being at
risk of being
involuntarily
separated, Paducah,
KY
i;?;iin(;igi;titt;n Within six months after the
D-124 USEC, PRS, and issuance of (;[I;)er (Elc(érel‘gact Notice Re: Section H.22(A)(6)
SST, Paducah, KY
“Draft” Benefits o .
D-125 Transition Plan, Within 20 days after issuance of Re: Section H.22(B)
the Contract Notice to Proceed
Paducah, KY
Final Written ot the Compact Notice 16
D-126 Benefits Transition Re: Section H.22(B)

Plan, Paducah, KY

Proceed
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Number of Days
DELIVERABLE | DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)

List of personnel
responsible for

transition of UDS
Pension Plan and

Within ten days after issuance

Re: Section

D-127 other exiting benefit of the Contract Notice to .
plans and/or Proceed H2B)MH@0
development of new
benefit plans,

Paducah, KY

Estimated costs and

detailed breakouts of Within ten days after issuance .
the costs to . Re: Section

D-128 . of the Contract Notice to
accomplish H.22(B)(1)(a)(ii1)

- Proceed
workforce transition,
Paducah, KY
List of information
and documents

D-129 requested from UDS | Within 15 days after issuance of Re: Section

pertaining to the Contract Notice to Proceed H.22(B)(1)(b)

transition of Pension
plan, Paducah, KY
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NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)

D-130

Detailed description
of plans and
processes to ensure
compliance with
requirements set
forth in H.20(E) and
H.21(B), Paducah,
KY

Within 20 days after issuance of
the Contract Notice to Proceed

Re: Section
H.22(B)(1)(c)()

D-131

Written description
of how the existing
pension and other
benefit plans
provided to
employees will be
amended or restated
and/or description of
any asset transfer
and/or creation of
new benefit plans,
Paducah, KY

Within 30 days after issuance of
the Contract Notice to Proceed
(as part of the Benefits

Transition Plan)

Re: Section
H.22(B)(1)(d)

D-132

“Draft” Contractor
Employee
Compensation Plan,
Paducah, KY

Within 45 days after issuance
of the Contract Notice to

Proceed

Re: Section
H.22(B)(1)(e)(1)
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NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ©)
APPROVAL (Calendar
Days)

Drafts amendments
or restatements the

Within 45 days after issuance of

Re: Section

D-133 pension and other . .
benefit plans, the Contract Notice to Proceed H.22(B)(1)(e)(i1)
Paducah, KY
Draft Restated
D-134 Benefit Plans and Within 45 days after issuance of Re: Section
draft SPDs, Paducah, | the Contract Notice to Proceed H.14(B)(1)(e)(ii)
KY
D-135 bDerr?thSitoi)la;lys new Within 45 days after issuance of Re: Section
Paducah, KY the Contract Notice to Proceed H.22(B)(1)(e)(ii1)
Draft transition - . .
D-136 agreements Within 45 days after issuance of Re: Section
Paducah, KY the Contract Notice to Proceed H.22(B)(1)(e)@iv)
Executed transition Within two days of execution,
but no later than the last day of
D-137 agreements, . 7.
the Mobilization and Transition
Paducah, KY

Phase

F-42




DE-RP30-08CC40015 SECTION F
OPERATION OF DUF6
TABLE F-1 DELIVERABLES
DELIVERABLE DELIVERABLE umber of Days
Required for DOE
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND CLAUSE(SYREMARKS
APPROVAL (Calendar
Days)
Proposed Final
Version of
amendments or
restatements to No later than 60 days after
D-138 pension plans and/or | issuance of the Contract Notice Re: Section
other benefit plans to Proceed and prior to the H.22(B)(1)(f)
and SPDs and any adoption of the documents
new benefit plans
and SPDs, Paducah,
KY
Response to
D-139 Contracting Officer’s | Within two days after receipt of Re: Section
Comments, Paducah, comments H.22(B)(1)(g)
KY
Documents relating ) .
. Promptly upon request by the Re: Section
D-140 to Benefit Plans, Contracting Officer H.22(B)(2)(a)
Paducah, KY )
Documents
pertaining to
D-141 ilglgllfe)hn; e;lnct:t(l)(f)n and Promptly upon request by the Re: Section
Contracting Officer H.22(B)(2)(b)

compensation and
benefit programs,
Paducah, KY
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D-142 Contract Close-Out 60 Day§ prior to the end of the 60 Re: Section F.6
Plan Period of Performance
N/A Formal Record of Submit with QCAR Re: Section H.28(c)

Approved Changes
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